CUYAHOGA COUNTY ENGINEER’S OFFICE
CONSTRUCTION DEPARTMENT

Clarification No. 1

All Plan Holders

Rehabilitation of Columbus Road Lift Bridge over the Cuyahoga River in the
City of Cleveland
Requisition No. 20792

Please note the following when referring to the Bid Package for the above mentioned project:

Replace the “Qualifications for the Prime Contractor’s Project Coordinator/Administrator”
located in the Cuyahoga County Specification Booklet — Section 200 Special Provisions with
the attached revised document.

This clarification will not change the bid due date of September 21, 2011,

Wednesday, August 03, 2011



CUYAHOGA COUNTY
CUY-COLUMBUS ROAD (CR - 356)
PID No. 5383
February 23, 2011
Revised August 2, 2011

Contractor’s Project Coordinator/Administrator Qualifications

In addition to the requirements of Section 105 06 of the Cuyahoga County Engineer's
General Contract Provisions, the Contractor shall note the following:

Due to the complexity of this project and the specialized nature of the construction activities
and coordination requirements, the Contractor shall employ a qualified full-time field Project
Coordinator/Administrator demonstrating documented experience in the following areas;

e Relevant experience in the construction of a minimum of two:(2) movable bridge
projects, including at least one (1) completed vertical lift bridge project, within the last
ten (10) years.

e Employment as a Project Coordinator/Administrator for the Prime Contractor on at
least one (1) successfully completed movable bridge project within the last ten (10)
years,

+ Thorough knowledge in structural steel erection, truss bridge fabrication, movable
bridge operating machinery, movable bridge electrical work, and movable bridge
controls

¢ Experience with other types of complex bridge construction projects of similar scope
and magnitude

» Experience in working over, within and adjacent to navigable waterways under the
jurisdiction of the U S Coast Guard and the U .S. Army Corps of Engineers

» Experience with float-in/float-out construction methods on active navigable
waterways

* Thorough knowledge of all permitting requirements

Experience with dealing with local, state and federal agencies

The Contractor shall submit documentation demonstrating the Project Coordinator/
Administrator’s relevant experience to the County within seven (7) calendar days following
contract award. The Project Coordinator/Administrator’s qualifications will be reviewed by
the Engineer for conformance with the requirements outlined above. In the event that the
Contractor wishes to appoint a different Project Coordinator/Administrator at any time during
the contract, the Contractor shall immediately notify the Engineer and submit documentation
of the replacement Project Coordinator/Administrator's qualifications to the Engineer for
acceptance by the County




